

# Letting Schedule For Letting of March 20, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Miller	RT P	5S3007B	from Rte. 87 to east of Shaw Road in Olean.	1.132	Pavement improvements	0	4/2015	73
Required Letting with 5S3088									
Central	Camden	RT A	5S2200	over Boer Creek, 3.5 miles west of Richland.	0.1	Bridge improvements	1	4/2015	246
Central	Cooper	IS 70	0I3001G	in Cooper, Boone and Callaway Counties.	78.03	Job Order Contracting for pavement repair	0	4/2015	250
Central	Various	Various	5P3003	at various locations in the northern portion of the Central District.	0	Job Order Contracting for guard cable and guardrail repair	0	4/2015	510
Central	Osage	US 50	5P3005	in Linn from 0.2 mile east of Rte. 100 to 0.3 mile east of Rte. 89.	1.95	Pavement improvements	0	4/2015	811
Central	Various	Various	5P3032	at various locations in the Central District.	0	Chevron installation on curves	0	4/2015	876
Central	Cooper	MO 179	5S3007E	from Rte. 98 in Cooper County to Rte. 87 in Moniteau County.	12.8	Pavement improvements	0	4/2015	1,056
Central	Miller	RT Y	5L1500C	from Eldon to state	7.174	Pavement and shoulder improvements	0	4/2015	1,674

# Letting Schedule For Letting of March 20, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Miller	RT Y	5L1500C	maintenance ends in Morgan County.	7.174	Pavement and shoulder improvements	0	4/2015	1,674
Central	Moniteau	MO 87	5S3088	from Rte. 50 to Rte. 54.	18.786	Pavement and shoulder improvements	0	4/2015	2,501
Required Letting with 5S3007B									
Kansas City	Jackson	IS 70	4M0223D	from Paseo Boulevard to I-470.	12.511	Mowing contract	0	4/2015	69
Kansas City	Jackson	US 71	4M0207C	from I-70 to 87th Street in Kansas City.	0	Mowing contract	0	4/2015	279
Kansas City	Various	Various	4P3008	at various major route locations in the urban Kansas City District.	0	Job Order Contracting for pavement repair	0	4/2015	350
Kansas City	Pettis	RT M	3P3026	from Rte. 50 to Rte. V.	11.729	Shoulder improvements	0	4/2015	1,090
Required Letting with 3S3045									
Kansas City	Lafayette	MO 131	3S3040	from Rte. 40 to Kelly Street in Odessa.	0.358	Corridor improvements, including roadway widening and sidewalk improvements,	0	4/2015	1,158
Kansas City	Various	Various	4I3019	at various locations in the urban Kansas City District.	0	Job Order Contracting for bridge repairs	0	4/2015	1,500

# Letting Schedule For Letting of March 20, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Kansas City	Pettis	RT M	3S3045	from Rte. 50 near Sedalia to Rte. 135 in Morgan County.	15.631	Pavement improvements	0	4/2015	1,511
Required Letting with 3P3026									
Kansas City	Various	Various	4I3021	at various bridges locations in the urban Kansas City District.	0	Preventive maintenance and repair	0	4/2015	1,961
Kansas City	Clay	US 69	4P3005	over the Fishing River.	0.005	Bridge improvements	1	4/2015	2,099
Kansas City	Jackson	OR 50 E	4P3046	from Blackwell Road to Rte. 7 on the north side and from Smart Road to Rte. 7 on the south side in Lee's Summit.	5.427	Improvements to the outer road	0	4/2015	6,190
Required Letting with 4P2233									
Kansas City	Jackson	US 50	4P2233	at Blackwell Parkway in Lee's Summit.	2.005	New interchange, including auxiliary lanes and outer road improvements	0	4/2015	14,990
Required Letting with 4P3046									
Northeast	Lincoln	RT H	2L1500M	on curve 0.2 mile north of Rte. BB near Troy.	0	High friction surface treatment	0	4/2015	118
Northeast	Montgomery	IS 70	0I3001H	from the Callaway County line to the St. Charles County line.	38.594	Job Order Contracting for pavement repair	0	4/2015	500

# Letting Schedule For Letting of March 20, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Northeast	Warren	IS 70	2S3006E	from 0.5 mile west of Rte. 47 to the St. Charles County line.	0	Ultra-thin bonded asphalt wearing surface on eastbound lanes	0	4/2015	1,068
Northeast	Lincoln	RT U	2S3001	from Rte. J to 0.7 mile west of Rte. 61 near Moscow Mills. Includes pavement improvements on Rte. 61 west outer road.	5.093	Pavement and shoulder improvements	0	4/2015	1,757
Northeast	Montgomery	MO 19	3P2198	from 0.8 mile north of Rte. WW to 0.3 mile south of Rte. WW near New Florence.	1.08	Bridge and pavement improvements	1	4/2015	5,369
Northwest	Daviess	IS 35	0I3001C	from Rte. 6 in Daviess County near Winston to the Clay County line.	32.187	Job Order Contracting for pavement repair	0	4/2015	250
Southeast	Ste. Genevieve	IS 55	0I3001Q	from the Jefferson County line to Rte. 60 in Scott County and all of I-57 in Mississippi County.	104.313	Job Order Contracting for concrete pavement repair	0	4/2015	125
Southeast	Ste. Genevieve	IS 55	0I3001R	from the Jefferson County line to Rte. 60 in Scott County and all of I-57 in Mississippi County.	104.313	Job Order Contracting for asphalt pavement repair	0	4/2015	125
Southeast	Scott	IS 55	0I3001S	from Rte. 60 in Scott County to	76.991	Job Order Contracting for concrete	0	4/2015	125

# Letting Schedule For Letting of March 20, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Southeast	Scott	IS 55	0I3001S	the Arkansas State line and all of I-155.	76.991	pavement repair	0	4/2015	125
Southeast	Scott	IS 55	0I3001T	from Rte. 60 in Scott County to the Arkansas State line and all of I-155.	66.268	Job Order Contracting for asphalt pavement repair	0	4/2015	125
Southeast	Various	Various	9P3073	at various locations in the Southeast District.	0	Job Order Contracting for guard cable and guardrail repair	0	4/2015	250
Southeast	Butler	MO 158	9S3008	0.7 mile west of Rte. BB (drainage ditch).	0.2	Bridge improvements	1	4/2015	345
Required Letting with 9S3007									
Southeast	Butler	MO 142	9S3007	3.1 miles west of Rte. 67 (Hart Ditch).	0.2	Bridge improvements	1	4/2015	369
Required Letting with 9S3008									
Southeast	Butler	US 60	9P3083	at Township Line Road and Rte. 60 near Poplar Bluff.	0.101	Intersection improvements	0	4/2015	428
Required Letting with 9P3003									
Southeast	Scott	RT K	9S3094	from Crites Street to Chester Street in Scott City.	0.525	Widening to accommodate two-way left turn lane	0	4/2015	443

# Letting Schedule For Letting of March 20, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Southeast	Wayne	RT Z	9S3013	over McGee Creek.	0.1	Bridge improvements	1	4/2015	584
Southeast	Butler	BU 60	0P2274	at Oak Grove Road and Bus. 67 in Poplar Bluff.	0.2	Intersection improvements	0	4/2015	808
Southeast	Texas	US 63	9P2203	from the bridge over Brushy Creek to just north of bridge over Indian Creek in Houston.	1.457	Pavement improvements	0	4/2015	1,723
Southeast	Douglas	MO 5	8P2454	from south of Rte. A in Douglas County to Rte. 160 in Gainesville.	25.229	Pavement improvements	0	4/2015	1,902
Southeast	Butler	US 67	9P3003	from 0.5 mile south of Rte. 60 east in Poplar Bluff to 6.5 miles north of Rte. 60 east.	0.822	Pavement improvements	0	4/2015	2,300
Required Letting with 9P3083									
Southeast	Bollinger	MO 34	0P2295	from east of Rte. DD to Rte. 67.	23.085	Pavement improvements	0	4/2015	6,752
Southwest	Greene	US 60	8P0683D	at Rtes. NN/J.	3.5	Interchange improvements	0	4/2015	9,245
St. Louis	St. Louis	MO 180	6S3009	near Rte. 67.	0.067	Pedestrian improvements and ADA accommodations	0	4/2015	122

# Letting Schedule For Letting of March 20, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
St. Louis	St. Charles	Various	6S3058	at various locations in St. Charles County.	0	Job Order Contracting for guardrail repair	0	4/2015	292
St. Louis	St. Louis	MO 340	6S1872B	New Ballas Rd. and Craig Rd.	0.447	Add raised medians, lighting and landscaping between	0	4/2015	345
Required Letting with 6S1872									
St. Louis	Various	Various	6S3052	at various locations in Franklin and Jefferson Counties.	0	Job Order Contracting for guardrail repair	0	4/2015	454
St. Louis	St. Louis	MO 364	6P3002	at the Creve Coeur Lake.	0.515	Bridge improvements	1	4/2015	2,094
St. Louis	St. Louis	MO 340	6S1872	from Ballas Road to Rte. 67 (Lindbergh Boulevard).	2.08	Pavement improvements	0	4/2015	3,891
Required Letting with 6S1872B									
<b>Total for March 20, 2015</b>									<b>81,103</b>

# Letting Schedule For Letting of April 17, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Laclede	RT F	8S2367	in Sleeper.	0.1	Railroad crossing improvements	0	5/2015	158
Central	Cole	MO 179	5L3075B	from Rte. Z to 0.2 mile north of West Main Street in Jefferson City. Project includes Rte. T from Rte. 179 to north of Rte. 50.	9.595	Pavement improvements	0	5/2015	215
Required Letting with 5M0266									
Central	Boone	RT PP	5S3077	from the end of state maintenance to south of Hanover Boulevard in Columbia.	5.68	Pavement improvements	0	5/2015	232
Required Letting with 5L1500G									
Central	Osage	RT Y	5S3001	over Third Creek 4 miles north of Belle.	0.139	Bridge improvements	1	5/2015	238
Central	Moniteau	MO 179	5M0266	from Route 87 to Route Z in Cole County. Project includes Route AA and Route N in Moniteau County and Routes N, NN, U, and Z in Cole County.	12.319	Pavement improvements	0	5/2015	373
Required Letting with 5L3075B									
Central	Laclede	IS 44	0I3001O	in Laclede, Pulaski, Phelps and	111.122	Job Order Contracting for pavement repair	0	5/2015	500



# Letting Schedule For Letting of April 17, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Laclede	IS 44	0I3001O	Crawford Counties.	111.122	Job Order Contracting for pavement repair	0	5/2015	500
Central	Boone	RT F	5L1500G	from Rte. 63 to Rte. 124 at Harrisburg.	13.28	Pavement improvements	0	5/2015	673
Required Letting with 5S3077									
Central	Pulaski	RT Y	9S0588	near St. Robert from the end of state maintenance to I-44.	6.697	Pavement improvements	0	5/2015	711
Required Letting with 5S3007D									
Central	Washington	RT AA	5L1500F	from Rte. 8 to Rte. 185. Includes Rte. U from Rte. 8 to Rte. M.	11.48	Pavement improvements	0	5/2015	946
Central	Pulaski	RT D	5S3007D	from Rte. 28 to Phelps County. Includes Rte. D in Phelps County and Rte. HH and Rte. BB in Pulaski County.	4.541	Pavement improvements	0	5/2015	995
Required Letting with 9S0588									
Central	Cole	US 50	5P3007B	from west of Eastland Drive to Liberty Road in Jefferson City.	2.387	Pavement improvements on the eastbound and westbound lanes	0	5/2015	1,327
Central	Crawford	RT C	5S3007C	from Rte. 19 to Old Rte. 66 at Bourbon. Includes Rte. CC in	31.437	Pavement improvements	0	5/2015	1,648

# Letting Schedule For Letting of April 17, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Crawford	RT C	5S3007C	Crawford County and Rte. A in Washington County.	31.437	Pavement improvements	0	5/2015	1,648
Northeast	Scotland	RT A	3S0506	over Bear Creek 1.6 miles north of Rte. U near South Gorin.	0.05	Replace bridge	1	5/2015	256
Northeast	Lincoln	RT J	2P2221B	over Coon Creek 0.5 mile north of Rte. U south junction near Troy.	0.062	Replace bridge deck	1	5/2015	298
Required Letting with 3S0517 2P2221C									
Northeast	Warren	RT Y	2P2221C	over Bear Creek 3.4 miles east of Rte. 19 near Big Spring.	0.074	Replace bridge deck	1	5/2015	314
Required Letting with 2P2221B 3S0517									
Northeast	Scotland	RT A	3S0507	over Allen Branch 0.7 mile south of Rte. 136 near Arbela.	0.058	Replace bridge	1	5/2015	348
Northeast	Warren	RT J	3S0517	over Indian Camp Creek 2.4 miles north of I-70 near Wright City.	0.087	Replace bridge	1	5/2015	721
Required Letting with 2P2221B 2P2221C									
Northwest	Atchison	RT A	1S3083	in the counties of Atchison on Rte. B, Harrison on Rte. W, Daviess on Rte. CC, Holt on Rte.	1.272	Bridge painting	9	5/2015	596

# Letting Schedule For Letting of April 17, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Northwest	Atchison	RT A	1S3083	59, Nodaway on Rtes. C and M and Putnam on Rtes. 136, E and 129.	1.272	Bridge painting	9	5/2015	596
Northwest	Atchison	RT N	1S0561	3.4 miles south of Rte. 46 near Fairfax.	0.5	Replace bridge over East Fork Tarkio Creek,	1	5/2015	784
Southeast	Butler	RT PP	0S0919	1.5 miles west of Poplar Bluff at County Road 441 (Township Line Road).	0.1	Intersection improvements	0	5/2015	734
Southeast	Cape Girardeau	US 61	9S3005	over Hughes Creek.	0.1	Bridge improvements	1	5/2015	864
Southeast	Bollinger	MO 51	9P3006	over Little Whitewater River.	0.3	Bridge improvements	1	5/2015	1,463
Southwest	Cedar	MO 215	7P2224	over Stockton Lake (Sac River).	0.794	Bridge improvements	1	5/2015	7,843
St. Louis	St. Louis	US 61	6S3104	over I-255.	0.1	Epoxy polymer bridge deck overlay	1	5/2015	202
Required Letting with 6S3103									
St. Louis	St. Louis	US 50	6S3103	over BNSF Railroad 0.2 mile west of I-55.	0.06	Concrete bridge deck overlay replacement	1	5/2015	625
Required Letting with 6S3104									

# Letting Schedule For Letting of April 17, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
St. Louis	St. Louis City	RT D	6S2213	at Hamilton Avenue, Goodfellow Boulevard and Whittier Street.	0.294	Signal, lighting and ADA facilities improvements	0	5/2015	872
St. Louis	St. Louis City	RT D	6S2212	at 14th Street, Jefferson Street, Martin Luther King Drive and Pendleton.	0.4	Safety and signal improvements	0	5/2015	1,127
St. Louis	St. Louis	IS 44	6I1891	over the Meramec River.	0.308	Improvements on eastbound and westbound bridges	2	5/2015	1,922
St. Louis	St. Louis	RT D	6S3008	from Schuetz Road to Ball Drive.	0.511	Capacity improvements to add eastbound and westbound auxiliary lane	0	5/2015	2,693
<b>Total for April 17, 2015</b>									<b>29,678</b>

# Letting Schedule For Letting of May 15, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Central	Laclede	MO 5	5P3069	from south of Rte. 64 to south of I-44 in Lebanon.	2.257	ADA improvements	0	6/2015	579
Central	Cooper	MO 5	5P3074D	at the I-70 interchange at Booneville.	0.507	Pavement improvements	0	6/2015	686
Kansas City	Lafayette	IS 70	0I3001F	in Lafayette and Saline Counties.	57.541	Job Order Contracting for pavement repair	0	6/2015	250
Kansas City	Various	Various	4P3097	at various locations in the urban Kansas City District.	0	Job Order Contracting for fence repair	0	6/2015	250
Kansas City	Various	Various	4P2312	at various locations in the rural Kansas City District.	0	Job Order Contracting for guard cable and guardrail repair	0	6/2015	292
Kansas City	Various	Various	4Q2306B	along various interstate routes in the Kansas City District.	0	ITS improvements	0	6/2015	671
Kansas City	Various	Various	0I3001D	at various interstate locations in the urban Kansas City District.	0	Job Order Contracting for asphalt pavement repair	0	6/2015	1,000
Kansas City	Various	Various	0I3001E	at various interstate locations in the urban Kansas City District.	0	Job Order Contracting for concrete pavement repair	0	6/2015	1,000
Kansas City	Cass	CRD	4P2247B	from the east outer road to	0.584	Roadway improvements	0	6/2015	1,062

# Letting Schedule For Letting of May 15, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Kansas City	Cass	211TH ST	4P2247B	School Road in Peculiar.	0.584	Roadway improvements	0	6/2015	1,062
Required Letting with 4P2247									
Kansas City	Various	Various	4P2311	at various locations in the urban Kansas City District.	0	Job Order Contracting for guard cable and guardrail repair	0	6/2015	1,820
Kansas City	Jackson	IS 435	4I2383	at Stadium Drive in Kansas City.	0.1	Bridge rehabilitation	2	6/2015	2,157
Required Letting with 4S3068									
Kansas City	Jackson	CST STADIUM DR	4S3068	over I-70 in Kansas City.	0.074	Bridge improvements	1	6/2015	2,158
Required Letting with 4I2383									
Kansas City	Cass	IS 49	4P2247	at 211th Street from Peculiar Drive to east outer road in Peculiar.	0.2	New interchange	0	6/2015	8,702
Required Letting with 4P2247B									
Northeast	Various	Various	2P3038	at various locations in the Northeast District.	0	Job Order Contracting for guardrail repair	0	6/2015	135
Northeast	Audrain	MO 15	2P3079	on Rte. 15 over Rte. 54 in Audrain Co. and Rte. 6 over Rte. 24 in Marion Co.	0.181	Replace expansion joints	3	6/2015	170

# Letting Schedule For Letting of May 15, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Northeast	Montgomery	IS 70	2I3039	on I-70 in Montgomery and Warren Counties, Rte. T in Ralls County and Rte. 36 in Macon County.	40.106	Job Order Contracting for guard cable repair	0	6/2015	250
Northeast	Ralls	US 61	3P2234	on northbound lanes over Salt River 0.1 mile south of Rte. O near New London.	0.126	Bridge improvements	1	6/2015	1,551
Southeast	Butler	MO 51	9M0270	to Rte. 51 bridge over St. Francis river near Fisk.	0.01	Substructure repairs	0	6/2015	136
Southeast	Carter	RT M	9S3082	from Rte. 60 to County Road M127.	3.066	Widen for paved shoulders, flatten curves and replace bridge	1	6/2015	2,487
Southeast	Dunklin	US 412	9S3010	at Rte. 412 and Rte. 25, Rte. 412 and Rte. 84 in Kennett, Rte. 164 and Rte. 61, Rte. 164 and I-55 in Steele, Rte. 61 and Rte. HH in Sikeston and Rte. 25 and Rte. 62 in Malden.	1.212	Intersection improvements	0	6/2015	2,800
Southwest	Jasper	MO 171	7S2230	at Rte. YY in Carl Junction.	0.808	Railroad crossing safety improvements	0	6/2015	93
Southwest	Webster	IS 44	0I3001N	in Webster County.	20.756	Job Order Contracting for pavement repair	0	6/2015	100

# Letting Schedule For Letting of May 15, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
Southwest	Bates	IS 49	0I3001U	from the Cass County line to Rte. 54 in Vernon County.	44.816	Job Order Contracting for pavement repair	0	6/2015	100
Southwest	Vernon	IS 49	0I3001V	from Rte. 54 in Vernon County to I-44 in Jasper County.	55.937	Job Order Contracting for pavement repair	0	6/2015	150
Southwest	Newton	IS 44	0I3001L	from the Oklahoma State line to Rte. 360 in Greene County.	69.113	Job Order Contracting for pavement repair	0	6/2015	200
Southwest	Greene	IS 44	0I3001M	in the Ozarks Transportation Organization area.	21.849	Job Order Contracting for pavement repair	0	6/2015	200
Southwest	Christian	US 65	8P2356	at Rtes. CC and J in Ozark.	1.972	Interchange improvements	0	6/2015	6,943
Southwest	Stone	MO 13	8P2249	over Table Rock Lake.	0.336	Bridge improvements	1	6/2015	9,455
St. Louis	St. Charles	IS 64	6I3106	from 0.5 mile east of I-70 to west of Lake St. Louis Blvd; and from 1 mile east of Rte. DD to 0.5 mile west of Rte. K.	4.35	Pavement repairs on two discontinuous sections of the eastbound lanes	0	6/2015	196
St. Louis	Various	Various	6P3096	at various locations in the St. Louis District.	0	Job Order Contracting for fence repair	0	6/2015	384



# Letting Schedule For Letting of May 15, 2015

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

*\*Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost\* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	Contract Estimate
St. Louis	Various	Various	6P3095	at various locations in the St. Louis District.	0	Job Order Contracting for guard cable repair	0	6/2015	531
St. Louis	Various	Various	6P3094	at various locations in St. Louis City and St. Louis County.	0	Job Order Contracting for guardrail repair	0	6/2015	908
St. Louis	Various	Various	6Q3088	at various signalized intersections throughout the St. Louis District.	0	Upgrade central traffic signal control system	0	6/2015	1,948
St. Louis	St. Louis City	IS 44	6I3034C	from Hampton Avenue to west of Kingshighway Boulevard.	1.1	Pavement and bridge improvements	2	6/2015	3,000
St. Louis	St. Louis	IS 44	6I3034B	from Murdoch Avenue to Hampton Avenue.	3.296	Pavement and bridge improvements	10	6/2015	30,955
<b>Total for May 15, 2015</b>									<b>83,319</b>