BID TABULATIONS	D7-08-034 Concrete Pipe removal and installation - Bates CO.						
CONTRACTOR	Projects	Qty/Description of Costs	Unit/cost	Total Hours	Project Total	Fees	
Sutton Construction	Project #1	1 Crane	\$250.00	8	\$2,000.00		Low Bid
Richard Sutton		1 Excavator	\$237.50	8	\$1,900.00		
660-679-7575 cell		1 backhoe	\$75.00	8	\$600.00		
		1 labor	\$36.00	8	\$288.00		
	Mobilization	1	\$470.00	0	\$470.00		
	Project #2	1 Crane	\$250.00	8	\$2,000.00		
	,	1 Excavator	\$237.50	8	\$1,900.00		
		1 backhoe	\$75.00	8	\$600.00		
		1 labor	\$36.00	8	\$288.00		
	Mobilization	1	\$470.00	0	\$470.00		
	Equipment Description	See above, price broke out per equipm			*******	\$10,516.00	
Atuin Canaval Cantuanting	Comments	O baura	¢405.00	8	\$840.00		
Atnip General Contracting	Project #1 Mobilization	8 hours 1	\$105.00	8 0	•		
Jeremy Atnip 417-538-2735 Cell	Modilization	1	\$300.00	U	\$300.00		
417-525-4280 Home/Office	Project #2	8 hours	\$105.00	8	\$840.00		
417-525-4175 fax	Mobilization	1	\$300.00	0	\$300.00		
	Equipment Description	CL 200 Deere Excavator				\$2,280.00	
	Comments	This quote is based off performing both	h projects at one tin	ne, one followin	g the other.		
Page & Wells Excavation	Project #1	20 hours	\$812.50	20	\$16,250.00		
Jeff Wells	Mobilization	None	\$0.00	0	\$0.00		
417-214-0153 Cell	Comments	2 days completion time					
660-679-4367 fax	Project #2	10 Hours	\$750.00	10	\$7,500.00		
	Mobilization	None	\$0.00	0	\$0.00		
	Equipment Description	50 Ton Crane				\$23,750.00	
		200 D Excavator					
		D-5C					
	Comments	1 day completion time					
CECCO Inc.	Project #1	16 Hours	\$630.00	16	\$10,080.00		-
R. Scott Trimble 417-926-2008 Cell	Mobilization	1	\$2,100.00	0	\$2,100.00		
117-926-5977 office	Project #2	14 Hours	\$475.00	14	\$6,650.00		
417-926-6046 Fax	Mobilization	14 110013	\$2,100.00	0	\$2,100.00		
417-920-0040 Fax	Equipment Description	Peterbilt Semi w/Lowboy Trailer	Ψ2,100.00	9	Ψ2,100.00	\$20,930.00	
	Equipment Description	Hitachi Track Excavator				ψ 2 0,333.00	
		Ford Pick Up					
		Cat 224C Roller Compactor					
		70 Ton Crane					
	Comments						
Bauer Construction		10 days notice required to mobilize.NO BID - Due to current work load this	oontrootor will ata	ho hidding this	project		
	Comments			•			
Gerral Bauer	Project #1	0	\$0.00	0	\$0.00		
660-598-6813	Project #2	0	\$0.00	0	\$0.00 \$0.00		